US Army Corps of Engineers®

Advance Contracting Initiative (ACI) Debris Removal & Reduction

CEMVN

Tim Black

Deputy, Contracting Division

New Orleans District

US Army Corps of Engineers®

Objectives

- Current Concept for Acquisition Strategy
- Solicitation
- Milestones
- Proposal Prep Tips
- Questions

US Army Corps of Engineers®

Scope of Work

- To provide specified equipment, operators, and laborers for debris removal operations, dumpsite management, debris reduction operations, and structural demolition after any natural or man-made catastrophe or major disaster.
- Divided into two sections:
  - Section I: Reserved
  - Section II: Execution
    - Part I - Debris Removal
    - Part II - Dumpsite Management and Debris Reduction

US Army Corps of Engineers®

MATOC



*4 to 8 Contractors in Each Pool.

- 3 Pools of Contractors on Each U.S. Coast
- Multiple Award Task Order Contract (MATOC)
- $200M per pool with $10K Min Guarantee
- Best Value Selection
- Sample Task Order

US Army Corps of Engineers®

Solicitation Bid Schedule

- Two sets of rates: FFP and T&M.
- Prices are binding!
- Escalation rates proposed for option years.
- Must designate pool.

US Army Corps of Engineers®

Special Solicitation Requirements

- Automated Debris Management System
  - Must be willing to use system provided by USACE contractor in the region you are working.
- Performance-Based Contracts
  - Negotiated performance measures that are tracked by the Government and deductions are made if level of service required is not achieved.
- Sample Task Order
  - Evaluated against non-cost factors and an element considered in assigning a proposal risk rating.

US Army Corps of Engineers®

Evaluation Factors

- Factor 1 - Past Performance: (Vol. II)
- Factor 2 - Management/Operations Plan: (Vol. III)
  - Organization Structure and Key Personnel
  - Technical Approach and Methodology
  - Geographic Area Management
  - Safety
  - Contractor Quality Control Plan
  - Disaster Debris Waste Reduction and Recycling Strategy
- Factor 3 - Tech Approach To Sample Task Order: (Vol. IV)
  - Technical Approach
  - Production Rate
  - Use of Local Subcontractors
  - Site Specific Safety and Health Plan (Job Hazard Analysis)
- Factor 4 – Price: (Vol. I and V)

US Army Corps of Engineers®

Acquisition Milestones

- Pre-Proposal Conference 28 Jun 07
- Proposals Due 23 Jul 07
- Initial Evaluation 03 Aug 07
- Final Evaluation 07 Sep 07
- Selection Decision 12 Oct 07

* Tentative Dates

US Army Corps of Engineers®

Proposal Prep Tips

- Comply with solicitation instructions. (Section L)
- Understand how the Government will evaluate your proposal. (Section M)
- Use an index or proposal matrix to demonstrate where each evaluation factor and/or subfactor is covered in your proposal.
- After your proposal is complete, grade yourself with the solicitation factors and subfactors.
- Keep it as simple as you can…make it easy for the evaluators to locate the information.

US Army Corps of Engineers®